
APPENDIX C

Cost Estimate Summary

Dinkey Creek Reservoir





Upper San Joaquin River Basin C-1 March 2003
Storage Investigation

Dinkey Creek Dam and Reservoir
Hydropower Option
 340' Rock Fill Dam (max gross pool el. 5686)
diversion dam, ~4 mi. tunnels, 2 power plants

FIRST COST ITEMS Cost (2002 dollars)
DAMS Diversion Dam 1,500,000$                               

Diversion Works/Tunnel -$                                         
Main Dam 68,425,000$                             
Spillway 2,250,000$                               
Outlet Works -$                                         

SUBTOTAL 72,175,000$                        
CONVEYANCE FACILITIES

Power intake, tunnels & penstocks 155,475,000$                           
Diversion Tunnel -$                                         
Tunnel -$                                         
Canals/Pipelines -$                                         
Pumping Stations -$                                         
Regulating Reservoirs -$                                         

SUBTOTAL 155,475,000$                      
PERMANENT OPERATING EQUIPMENT

Powerplants, generators & turbines 11,500,000$                             
Transmission Lines, switchyards, & substns. 4,150,000$                               

SUBTOTAL 15,650,000$                        

TOTAL, LISTED ITEMS (rounded) 243,300,000$                      
UNLISTED ITEMS (15%; rounded) 36,500,000$                        
TOTAL, CONSTRUCTION ITEMS (rounded) 280,000,000$                      
CONTINGENCIES ON CONSTRUCTION (25%; rounded) 70,000,000$                        
TOTAL, CONSTRUCTION COST 350,000,000$                      
MITIGATION (5%; rounded) 18,000,000$                        
TOTAL FIELD COSTS 368,000,000$        
INVESTIGATION, DESIGN, & CONSTRUCTION MNGMT (15%; round 55,000,000$                        
TOTAL PROJECT FIRST COST 423,000,000$        

Upper San Joaquin River Basin Storage Investigation

Cost Estimate
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March 2003 C-2 Upper San Joaquin River Basin
Storage Investigation

Dinkey Creek Dam and Reservoir
 Storage Only Option (No Hydropower)
 340' Rock Fill Dam (max gross pool el. 5686)

FIRST COST ITEMS Cost (2002 dollars)
DAMS Diversion Dam -$                                         

Diversion Works/Tunnel -$                                         
Main Dam 68,425,000$                             
Spillway 2,250,000$                               
Outlet Works -$                                         

SUBTOTAL 70,675,000$                        
CONVEYANCE FACILITIES

Power intake, tunnels & penstocks -$                                         
Diversion Tunnel -$                                         
Tunnel -$                                         
Canals/Pipelines -$                                         
Pumping Stations -$                                         
Regulating Reservoirs -$                                         

SUBTOTAL -$                                    
PERMANENT OPERATING EQUIPMENT

Powerplants, generators & turbines -$                                         
Transmission Lines, switchyards, & substns. -$                                         

SUBTOTAL -$                                    

TOTAL, LISTED ITEMS (rounded) 70,700,000$                        
UNLISTED ITEMS (15%; rounded) 10,600,000$                        
TOTAL, CONSTRUCTION ITEMS (rounded) 81,000,000$                        
CONTINGENCIES ON CONSTRUCTION (25%; rounded) 20,000,000$                        
TOTAL, CONSTRUCTION COST 101,000,000$                      
MITIGATION (5%; rounded) 5,000,000$                          
TOTAL FIELD COSTS 106,000,000$        
INVESTIGATION, DESIGN, & CONSTRUCTION MNGMT (15%; round 16,000,000$                        
TOTAL PROJECT FIRST COST 122,000,000$        

Upper San Joaquin River Basin Storage Investigation

Cost Estimate




